Project: Battery Park City Authority Date: February 21, 2019
Battery Park City Site 23/24
Community Center Leak
Remediation/Waterproofing
Project: General Contractor
(the “Project”)
RE: Addendum #1
# of Pages: 6

The following revisions is hereby made to Project Request for Proposals (the “RFP”) issued on
February 1, 2019:

The Exhibit D — Bid Breakdown form attached hereto, which provides specified quantities for the
Project elements to be priced, shall be substituted for the Exhibit D form attached to the RFP.

By signing the line below, | am acknowledging that all pages of this Addendum have been received, reviewed
and understood, and will be incorporated into the Proposal submitted. This document must be attached to the
Proposal for consideration.

Print Name Signature Date

Number of pages received: <fill in>

Distributed to: All prospective Proposers



EXHIBIT D

Bid Breakdown (B1 on Proposal Form)

BASE BID SCOPE OF WORK

Battery Park City Authority, 200 - 300 North End Avenue, New York, NY 10282

DESCRIPTION
GENERAL CONDITIONS, MOBILIZATION, AND
ADMINISTRATIVE SERVICES:

A.

1

2

Mobilization and general administrative
requirements

Remowe and reinstall railings handrails,
trellises, etc: Remowe site fixtures as required
to accomplish the work, including but not
limited to railings/handrails, trellises, benches,
irrigation systems, and associated
components.

Removal and reinstallation of existing
electrical junction boxes, and conduit as
required in order to accomplish the work.

Coordination with Owner’s Landscaping team
to carefully remove mature trees and bushes
to be temporarily planted in wood containers
constructed by the contractor to be located
per Owner’s instruction.

PLAZA WATERPROOFING@ UPPER PLAZA

1

Carefully remove and salvage metal and
granite base panels for reinstallation along
buildings perimeters.

Pawers: Carefully remove and salvage
existing asphalt pawers (plaza, ramps,
landings, etc.). Reinstall in running bond
pattern (as existing) over %” min. pourable
asphalt setting bed. Assume 20% of paver
replacement.

Remowe existing plaza/planter waterproofing

Plaza/planter deck waterproofing: Prepare
and prime concrete plaza and planter decks
and install temp membrane/base ply.
Plaza/planter deck waterproofing: Install
intermediate and final ply of waterproofing
system
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10

11

12

13

14

15

Remowe and dispose of existing granite
bricks. Replace granite bricks at planters and
parapets to match existing.

Planter #1 - granite panels: Remowve, salvage
and reinstall stone panels, to be
waterproofed.

Reinforced Liquid Membrane:

Flashing: Prepare and prime backup and
install reinforced liquid membrane flashing at
all vertical to horizontal transitions.

Planter Curb Waterproofing: At planters #1,
#3, #4, #5, #6, and #7, continue membrane
up inboard planter wall and over curb.

Parapet waterproofing (east central stair):
Remowe granite bricks down to lintel.
Waterproof lintel and continue waterproofing
up and over concrete backup. Terminate min.
of 4” over fluid applied flashing (plaza). Install
mortar net, insulation and staggered weeps
abowe lintel. (Install granite bricks to match.)

Reset granite coping stones: Remove and
salvage all granite coping stones at existing
planter and parapet walls and re-install on
thru-wall metal flashing. Secure with threaded
eyebolt rods and dowels setin epoxy.

Existing overburden removal (plaza): Remowve
existing asphalt setting bed, concrete topping
slab, insulation, drainage mat and
waterproofing down to structural concrete
deck.

Soil removal at planters: Remowve existing
soil, overburden, deck at all planters. Replace
soil and gravel bed. Coordinate work with
BPCA landscaping team.

Reset granite step stones and landing stones
at N. End Awe.:

Carefully remove and salvage granite step
stones for re-setting. Maintain concrete
substructure, waterproof and secure stones
as per drawings.

Reset granite steps stones at Warren Street:
Carefully remove and salvage granite step
stones for re-setting. Maintain concrete
substructure, waterproof and secure stones
as per drawings.

Reset granite step stones at Murray Street:
Carefully remove and salvage granite step
stones for re-setting. Maintain concrete
substructure, waterproof and secure stones
as per drawings.

SF

LF

LF

SF

LF

SF

LS

EA

EA

EA

3300

70

1,820

280

750

11,220

10



16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

Concrete repairs at deck, and planter walls:
Repair concrete with modified repair mortar
as per drawings (assume 15%).

Install drainage mat, insulation and filter fabric

Topping slab: Form and pour porous/penious
concrete (slope to drains) over gravel bed.
Remowve and replace plaza and planter
drains: Remowe all existing plaza and planter
drain bodies at upper plaza at locations
indicated on drawings, replace, connect to
piping and waterproof. Snake back piping to
20

Replace scupper drains: Remowe all existing
scupper drain bodies at upper plaza at
locations indicated on drawings, replace,
connect to piping and waterproof. Snake back
piping to 20’.

Relocate plaza drain.

Permanently remove and cap plaza drain.

Trench drain: Replace trench drain and
waterproof. Grating to be slip resistant and
ADA complaint. Snake back piping to 20’.

Expansion joint (Type 1) — Install split slab
expansion system

Expansion joint (Type 2): Install 1 1/4”
minimum pre-compressed expansion joint
system with factory applied silicone (between
metal cover - plaza edge and pawers).

Expansion joint (Type 3): Compressible filler
and sealant at soft control joints and paver to
masonry interface as indicated on drawings.

Masonry expansion joints (Type 4): Replace
cracked granite bricks Install stabilizers every
6 courses. Install compressible filler and
sealant.

Backer rod and sealant: Install backer rod
and sealant at window and door frame
perimeters at storefront (east central
courtyard), transverse coping joints, and as
noted on drawings.

Planter #2: Permanently remove planter #2.

Protection at planters (to remain): Provide
temporary plywood to seal and protect planter
openings until refilled with soil.

Install galvanized steel plate at steel stair
landing to parapet connection plate (assume
%" x 1-07)
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31

32

Install/replace galvanized steel angle
(assume 3/8” x 3" x 4”) LF

Railing Posts: Weld 4” x 4” base plates to

existing handrail posts and epoxy adhere
anchor bolts into topping slab. EA

C. LOWER PLAZA

1

Lower plaza waterproofing (area of metal
stair/courtyard): Remove metal base panels
along facade walls at lower plaza. Remove 3'-
0” of hexagonal pawers, slab on grade, and
dirt down to footing/structural slab. Remowe
existing waterproofing as required to adhere
new fluid-applied waterproofing membrane
onto existing adhered waterproofing
membrane. Terminate over window and door
sills as per drawings. Reinstall Panels

SF

Install liquid applied flashing LE

Replace hexagonal pavers SE

Drains: Replace drain bodies and waterproof,

as indicated on drawings. Snake associated

drain piping back 20’. EA
Exterior back-up wall waterproofing (location

of central courtyard w/metal stair): Install

vapor barrier up at back-up wall/columns at

north, south, and west elevations, lap vapor

barrier a min. of 4” over new fluid-applied

membrane. Replace granite bricks to match

existing. LF
Temporarily remove aluminum door and

salvage for reinstallation. Install temporary

enclosure or infill. LS

D. INTERIOR:

1

Grout Injection and Crack Repair at Interior

Stair and Foundation Wall: Injection grouting

at interior stair landing and foundation wall.

Area to be treated with crystalline

waterproofing. SF

Tiled pier and finishes: Remowve existing tile

panels. Patch and waterproofing and rebuild.

Repair finishes damaged by water. Repair,

prime and paint interior plaster. Replace

removed interior finishes to match existing. LS

45

20
SUB-TOTAL

2,200
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2,200

110

SUB-TOTAL

200
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E.

1

SIDEWALK:

Murray Street and Warren St: Replace
concrete sidewalk as indicated on drawings.
Waterproof, install control joints and
expansion joints as required.

North End Ave: Remowve bluestone paving
and reset as required to allow for
waterproofing of trench drain.
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